| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04

PAGE : 330 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 733, 858. 08 ROUTE : 135
CALL ORDER : 330 CONTRACT 1D : RS-27046-A COUNTI ES : MARI ON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 08/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1, 599, 490. 00 100. 0000%
2 351139301 E & B PAVING |NC $ 1, 605, 000. 00 100. 3445%
3 31-4351261 SHELLY & SANDS, | NC, $ 1,642, 484.24 102.6880%
4  35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $ 1,707, 290. 24 106. 7397%
5  35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,817, 650.50 113.6394%
[( 1 ) 350918397 2 ) 35-1139301 | 3 ) 31-4351261
| RIETH R LEY CONSTRUCTI ON | E & B PAVING | SHELLY & SANDS, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ S
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 105- 06845 LUMP | 5000. 00000 5000. 00| 2500. 00000 2500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MBS | 2200. 00000 6600. 00| 2450. 00000 7350. 00| 1600. 00000 4800. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP | 90004. 39000 90004. 39|  80250. 00000 80250. 00|  76000. 00000 76000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 304-07783 1485.000 TON | 87. 00000 129195. 00| 120. 00000 178200. 00| 135. 00000 200475. 00
HVA PATCH NG TYPE D [ | |
0007 306-08034 167372.000 SYS | 0. 45000 75317. 40| 0. 90000 150634. 80| 1. 22000 204193. 84
M LLI NG, ASPHALT, 1 1/2 IN. | | |
0008 401- 06264 LUMP | 5600. 00000 5600. 00| 5500. 00000 5500. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HVA | | |
0009 401-07337 13188.000 TN | 70. 00000 923160. 00| 60. 00000 791280. 00| 60. 00000 791280. 00
QU QA HVA, 5, 76, SURFACE, 9.5 mm-- SMA | | |
0010 406- 05520 39.000 TON | 180. 00000 7020. 00| 225. 00000 8775. 00| 200. 00000 7800. 00
ASPHALT FOR TACK COAT | | |
0011 506-06333 920.000 SYS | 100. 00000 92000. 00| 95. 00000 87400. 00| 95. 00000 87400. 00
PCCP PATCHI NG FULL DEPTH | | |
0012 610-07788 620.000 TON | 90. 00000 55800. 00| 80. 00000 49600. 00| 90. 00000 55800. 00
|

HVA FOR APPROACHES, TYPE D |



LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 330 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE  $ 1, 733, 858. 08 ROUTE : 135
CALL ORDER : 330 CONTRACT I D : RS-27046-A COUNTI ES : MARI ON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1139301 [( 3 ) 31-4351261
| RIETH RILEY CONSTRUCTI ON |E & B PAVING | SHELLY & SANDS
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e e e e eemeeeeeo o
0013 615- 06525 9.000 EACH | 500. 00000 4500. 00| 500. 00000 4500. 00| 550. 00000 4950. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0014 720- 44000 10.000 EACH | 500. 00000 5000. 00| 500. 00000 5000. 00| 550. 00000 5500. 00
CASTING ADJUST TO GRADE | [
0015 801-01093 2.000 EACH | 1400. 00000 2800. 00| 500. 00000 1000. 00| 1475. 00000 2950. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ | |
0016 801-06207 11252.000 LFT | 1. 20000 13502. 40| 0. 70000 7876. 40| 0. 90000 10126. 80
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I I
0017 801-06640 68.000 EACH | 87. 00000 5916. 00| 75. 00000 5100. 00| 90. 00000 6120. 00
CONSTRUCTI ON SI GN, A | | |
0018 801-06710 90.000 DAY | 15. 00000 1350. 00| 10. 00000 900. 00| 15. 00000 1350. 00
FLASH NG ARROW SI GN | | |
0019 801-06775 LUMP |  37000. 00000 37000.00|  82282. 72000 82282.72|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | |
0020 801-07215 135.000 DAY | 66. 00000 8910. 00| 50. 00000 6750. 00| 68. 00000 9180. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0021 805-02328 31900.000 LFT | 0. 36000 11484. 00| 0. 35000 11165. 00| 0. 37000 11803. 00
SI GNAL CABLE, 1C 14GA | | |
0022 805-78795 9750.000 LFT | 5. 10000 49725. 00| 5. 00000 48750. 00| 5. 30000 51675. 00
SAW CUT FCR ROADVAY LOOP AND SEALER [ | |
0023 808-06701 10536. 000 LFT | 0. 25000 2634. 00| 0. 31000 3266. 16] 0. 25000 2634. 00
LINE, THERVOPLASTIC, BRCKEN, WH TE, 4 | |
IN I I I
0024 808-06703 15389. 000 LFT | 0. 25000 3847. 25| 0. 26000 4001. 14| 0. 25000 3847. 25
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0025 808-06711 1264.000 LFT | 0. 21000 265. 44 0. 19000 240. 16| 0. 20000 252. 80
LINE, PAINT, BROKEN, WVH TE, 4 IN | [ |
0026 808-06713 547.000 LFT | 0. 21000 114. 87| 0. 21000 114. 87| 0. 20000 109. 40
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0027 808- 75051 300.000 LFT | 2.00000 600. 00| 5. 00000 1500. 00| 2.10000 630. 00
LINE, PREFCRVED PLASTIC, SOLID, WH TE, | | |
4 IN, | [ [
0028 808- 75240 7500.000 LFT | 0. 25000 1875. 00| 0. 31000 2325. 00| 0. 25000 1875. 00
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | |
IN. | [
0029 808- 75245 15289. 000 LFT | 0. 25000 3822. 0. 25000 3822. 25| 0. 25000 3822. 25
I
I

I'N,

I
I
25|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 330 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 733, 858. 08 ROUTE : 135
CALL ORDER : 330 CONTRACT I D : RS-27046-A COUNTI ES : MARI ON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1139301 [( 3 ) 31-4351261
| RIETH RILEY CONSTRUCTI ON |E & B PAVING INC | SHELLY & SANDS, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0030 808- 75290 3000.000 LFT | 2.00000 6000. 00| 2. 50000 7500. 00| 2.10000 6300. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SCOLID, YELLOW CROSSHATCH LINE, 24 IN. | [ |

0031 808-75297 1634.000 LFT | 2. 60000 4248. 40 2. 50000 4085. 00| 2. 65000 4330. 10
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |

0032 808- 75300 500.000 LFT | 1. 50000 750. 00| 0. 80000 400. 00| 1. 60000 800. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSVALK LINE, 6 IN | | |

0033 808- 75320 88.000 EACH | 46. 00000 4048. 00| 47.00000 4136. 00| 47.50000 4180. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROV | | |

0034 808- 75325 88.000 EACH | 51. 00000 4488. 00| 49. 50000 4356. 00| 53. 00000 4664. 00
PAVEMENT MESSAGE MARKI NGS, [ | |
THERMOPLASTI C, WORD (ONLY) [ | |

0035 808- 75996 1402.000 EACH | 4.30000 6028. 60| 3. 25000 4556. 50| 6. 30000 8832. 60
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |

0036 808- 75998 1402.000 EACH | 21. 00000 29442. 00| 20. 50000 28741. 00| 21. 60000 30283. 20
SNOWPLOMBLE RAI SED PAVENENT MARKER | |

0037 808-99077 120.000 LFT | 12. 00000 1440. 00| 9. 50000 1140. 00| 12. 65000 1518. 00
LINE, PREFORMVED PLASTIC, SOLID, WH TE, | | |
24 IN. | [ |

SECTI ON TOTALS | $ 1, 599, 490. 00| $ 1, 605, 000. 00| $ 1,642, 484. 24
------------------------------------------ o m m e m e e o e e e et e oo e o e e e et e e e e e e e e meeoeaoo--

CONTRACT TOTALS | $ 1, 599, 490. 00| $ 1, 605, 000. 00| $ 1, 642, 484. 24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 330 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 733, 858. 08 ROUTE : 135
CALL ORDER : 330 CONTRACT I D : RS-27046-A COUNTI ES : MARI ON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351151771 [( 5 ) 35-1917625 I (
| CALUVET ASPHALT PAVING CO | | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 6000. 00000 6000. 00|  22600. 00000 22600. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 3.000 MS | 1800. 00000 5400. 00| 2200. 00000 6600. 00|
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT [ |
0005 110-01001 LUMP | 75000. 00000 75000.00]  90000. 00000 90000. 00|
NOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
0006 304-07783 1485.000 TON | 81. 00000 120285. 00| 50. 00000 74250. 00|
HVA PATCH NG TYPE D | | |
0007 306-08034 167372.000 SYS | 0. 82000 137245. 04 1. 30000 217583. 60|
MLLING ASPHALT, 1 1/2 IN. | |
0008 401-06264 LUWP | 1000. 00000 1000. 00| 250. 00000 250. 00|
PROFI LOGRAPH, HVA | | |
0009 401-07337 13188.000 TON | 77. 00000 1015476. 00| 69. 00000 909972. 00|
QU QA HWA, 5, 76, SURFACE, 9.5 nm-- SMA | | |
0010 406- 05520 39.000 TON | 100. 00000 3900. 00| 180. 00000 7020. 00|
ASPHALT FOR TACK COAT | |
0011 506-06333 920.000 SYS | 93. 00000 85560. 00| 145. 00000 133400. 00|
POCP PATCHI NG FULL DEPTH | | |
0012 610-07788 620.000 TON | 77.00000 47740. 00| 120. 00000 74400. 00|
HVA FOR APPROACHES, TYPE D | | |
0013 615- 06525 9.000 EACH | 400. 00000 3600. 00| 400. 00000 3600. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0014 720- 44000 10.000 EACH | 300. 00000 3000. 00| 550. 00000 5500. 00|
CASTING ADJUST TO GRADE | [ |
0015 801-01093 2.000 EACH | 1400. 00000 2800. 00| 530. 00000 1060. 00|
TEMPORARY WORKSI TE SPEED LIM T SI QN | | |
ASSEMBLY | | |
0016 801-06207 11252.000 LFT | 0. 82000 9226. 64 0. 80000 9001. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1IN | [ |
0017 801-06640 68.000 EACH | 85. 00000 5780. 00| 80. 00000 5440. 00|
CONSTRUCTI ON SIGN, A [ | [
0018 801-06710 90.000 DAY | 15. 00000 1350. 00| 11. 00000 990. 00|
I

FLASHI NG ARROW SI GN |



PAVEMENT MESSAGE MARKI NGS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 330 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 733, 858. 08 ROUTE : 135
CALL ORDER : 330 CONTRACT I D : RS-27046-A COUNTI ES : MARI ON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351151771 [( 5 ) 35-1917625 I ( )
| CALUVET ASPHALT PAVING OO | | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0019 801-06775 LUMP |  49000. 00000 49000. 00]  100000. 00000 100000. 00|
MAI NTAI NIl NG TRAFFI C | | [
0020 801-07215 135.000 DAY | 65. 00000 8775. 00| 53. 00000 7155. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0021 805-02328 31900.000 LFT | 0. 35000 11165. 00| 0. 40000 12760. 00|
SI GNAL CABLE, 1C 14GA. | | |
0022 805-78795 9750.000 LFT | 5. 00000 48750. 00| 5. 50000 53625. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0023 808-06701 10536. 000 LFT | 0. 24000 2528. 64 0. 35000 3687. 60|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
I'N I I I
0024 808-06703 15389.000 LFT | 0. 24000 3693. 36| 0. 30000 4616. 70|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0025 808-06711 1264.000 LFT | 0. 20000 252. 80| 0. 20000 252. 80|
LINE, PAINT, BROKEN, WH TE, 4 IN. | | |
0026 808-06713 547.000 LFT | 0. 20000 109. 40| 0. 25000 136. 75|
LINE, PAINT, SOLID, WHTE, 4 IN. | [ |
0027 808-75051 300.000 LFT | 2.00000 600. 00| 5. 50000 1650. 00|
LINE, PREFORMVED PLASTIC, SCLID, WH TE, | | |
4 IN, | [ [
0028 808- 75240 7500.000 LFT | 0. 24000 1800. 00| 0. 35000 2625. 00|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ |
I'N I I I
0029 808- 75245 15289. 000 LFT | 0. 24000 3669. 36| 0. 35000 5351. 15|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
[N, | I |
0030 808- 75290 3000.000 LFT | 2.00000 6000. 00| 2. 70000 8100. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
SOLID, YELLON CROSSHATCH LINE, 24 IN. | [ |
0031 808-75297 1634.000 LFT | 2. 50000 4085. 00| 2. 70000 4411. 80|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN. | | |
0032 808- 75300 500.000 LFT | 1. 50000 750. 00| 0. 85000 425. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
CROSSVALK LINE, 6 IN | |
0033 808- 75320 88.000 EACH | 45. 00000 3960. 00| 50. 00000 4400. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0034 808- 75325 88.000 EACH | 50. 00000 4400. 00| 52. 00000 4576. 00|
I I
I I

THERMOPLASTI C, WORD (ONLY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACGE : 330 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 733, 858. 08 ROUTE : 135
CALL ORDER : 330 CONTRACT I D : RS-27046-A COUNTI ES : MARI ON
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351151771 [( 5 ) 35-1917625 I ( )

| CALUVET ASPHALT PAVING OO | | M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0035 808- 75996 1402. 000 EACH | 3. 00000 4206. 00| 3. 70000 5187. 40|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | [
0036 808-75998 1402. 000 EACH | 20. 50000 28741. 00| 25. 55000 35821. 10|
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0037 808-99077 120.000 LFT | 12. 00000 1440. 00| 10. 00000 1200. 00|
LINE, PREFORMVED PLASTIC, SOLID, WHI TE, | | [
24 IN | [ |
SECTI ON TOTALS [ $ 1,707, 290. 24 $ 1, 817, 650. 50|

------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeo o

CONTRACT TOTALS | $ 1,707, 290. 24| $ 1, 817, 650. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 350 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 908, 259. 75 ROUTE : US 31
CALL ORDER : 350 CONTRACT I D : RS-27522-A COUNTI ES : M AM
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 06/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 945, 530.35 100. 0000%
2 351139301 E & B PAVING |NC. $ 954, 327.52 100. 9304%
(1 ) 35 1065659 2 ) 35-1139301 I ( )
| BROOKS CONSTRUCTI ON COMPANY | E & B PAVI NG, |
LINE NO/ | TEM CODE / ALT [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e o e e e e e et e e e e e e e memeeoeaoo-
SECTI ON 0001  HVA RESURFACE
I I I
0001 105-07039 6.000 M | 100. 00000 600. 00| 1790. 00000 10740. 00|
FIELD OFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | [
0003 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUMP | 47000. 00000 47000. 00|  47700. 00000 47700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 202-02278 380.000 LFT | 9. 25000 3515. 00| 4. 40000 1672. 00|
CURB, CONCRETE, REMOVE [ | |
0006 202-90277 7.000 EACH | 100. 00000 700. 00| 125. 00000 875. 00|
DETECTOR HOUSI NG, REMOVE | [ |
0007 301-07448 53.000 TON | 50. 00000 2650. 00| 20. 20000 1070. 60|
COMPACTED AGGREGATE, NO. 53, BASE | [ [
0008 303-07449 441.000 TON | 16. 00000 7056. 00| 17. 25000 7607. 25|
COMPACTED AGGREGATE, NO. 73 | | |
0009 304-07491 1417.000 TON | 60. 00000 85020. 00| 100. 00000 141700. 00|
HVA PATCH NG TYPE C [ | |
0010 304-07492 120.000 TON | 51. 70000 6204. 00| 55. 00000 6600. 00|
W DENI NG WTH HVA, TYPE A | | |
0011 306-08034 75657.000 SYS | 2. 50000 189142. 50| 0. 70000 52959. 90|
M LLING ASPHALT, 1 1/2 IN. | | |
0012 306-08042 4000. 000 SYS | 1. 00000 4000. 00| 0. 10000 400. 00|
M LLI NG, SCAR! FI CATI ON PROFI LE [ [ |
0013 306-08043 5457.000 SYS | 0. 01000 54. 57| 0. 50000 2728. 50|
I

M LLING TRANSI TI CN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 908, 259. 75 ROUTE : US 31
CALL ORDER : 350 CONTRACT ID : RS-27522-A COUNTIES : M AM
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1065659 [( 2 ) 35-1139301 I ( )

| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0014 401-06264 LUWP | 5000. 00000 5000. 00| 2270. 00000 2270. 00|
PROFI LOGRAPH, HVA [ | |
0015 401-07320 810.000 TON | 42. 20000 34182. 00| 33. 00000 26730. 00|
QU QA HVA, 1, 64, SURFACE, 9.5 mm | | [
0016 401-07329 8671.000 TON | 40. 00000 346840. 00| 57. 00000 494247. 00|
QC/ QA HVA, 4, 70, SURFACE, 9.5 nm-- SMA | | |
0017 402-07452 15.000 TON | 80. 00000 1200. 00| 89. 00000 1335. 00|
HVA, TYPE C, WEDGE AND LEVEL | | |
0018 406- 05520 22.000 TON | 250. 00000 5500. 00| 185. 00000 4070. 00|
ASPHALT FOR TACK COAT | | |
0019 507-07479 135.000 TON | 60. 00000 8100. 00| 106. 00000 14310. 00|
HVA PARTI AL DEPTH PATCH | | |
0020 605-06120 1496.000 LFT | 12. 00000 17952. 00| 15. 00000 22440. 00|
CURB, CONCRETE | | |
0021 610-07486 270.000 TON | 60. 00000 16200. 00| 65. 60000 17712. 00|
HVA FOR APPROACHES, TYPE A | | |
0022 615-06527 1.000 EACH | 305. 00000 305. 00| 636. 00000 636. 00|
MONUVENT, SECTI ON CORNER | | |
0023 621- 06559 540.000 SYS | 10. 00000 5400. 00| 1. 62000 874. 80|
MULCHED SEEDI NG R | | |
0024 720-01894 1.000 EACH | 670. 00000 670. 00| 714. 23000 714. 23]
CASTING FURNI SH AND ADJUST TO GRADE | | |
0025 720- 44000 4.000 EACH | 510. 00000 2040. 00| 269. 05000 1076. 20|
CASTING ADJUST TO GRADE | |
0026 720- 45030 1.000 EACH | 1115. 00000 1115. 00| 1365. 09000 1365. 09|
I NLET, E7 [ [ [
0027 801-06203 3465.000 LFT | 0. 75000 2598. 75| 0. 01000 34. 65|
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0028 801- 06207 3465.000 LFT | 0. 15000 519. 75| 0. 84000 2910. 60|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I |
0029 801-06640 36.000 EACH | 500. 00000 18000. 00| 50. 00000 1800. 00|
CONSTRUCTI ON SI GN, A | [ |
0030 801-06775 LUMP |  57470. 00000 57470. 00| 6300. 00000 6300. 00|
MAI NTAI NI NG TRAFFI C | | |
0031 802-05704 28.000 LFT | 22. 00000 616. 00| 15. 00000 420. 00|
SI GN POST, SQUARE, 1, UNREl NFORCED | | |
ANCHOR BASE | | [
0032 802-91122 2.000 EACH | 105. 00000 210. 00| 55. 00000 110. 00|
|

SI GN, GROUND MOUNTED, RESET | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 350 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 908, 259. 75 ROUTE : US 31
CALL ORDER : 350 CONTRACT I D : RS-27522-A COUNTIES : M AM
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 351065659 [( 2 ) 35-1139301 I ( )

| BROOKS CONSTRUCTI ON COMPANY | E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o

0033 804- 04435 1.000 EACH | 35. 00000 35. 00| 50. 00000 50. 00
DELI NEATOR PCST, REMOVE | |

0034 804-06771 2.000 EACH | 35. 00000 70. 00| 35. 00000 70. 00
DELI NEATCR POST, FLEXI BLE | |

0035 805- 78470 1413.000 LFT | 0. 28000 395. 64| 0. 30000 423. 90
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | |

0036 805- 78785 5.000 EACH | 400. 00000 2000. 00| 400. 00000 2000. 00
SI GNAL DETECTOR HOUSI NG | |

0037 805- 78795 452.000 LFT 11. 00000 4972. 00| 12. 00000 5424. 00
SAW CUT FOR ROADWAY LOCP AND SEALER |

0038 808-03178 12.000 EACH 270. 00000 3240. 00| 270. 00000 3240. 00

|
|
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | |
PLASTIC, LANE ARRO/B [

|

I

I

I

I

|

I

I

I

I

|

0039 808-03179 10.000 EACH 365. 00000 3650. 00| 365. 00000 3650. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |

PLASTI C, WORD (ONLY) | | |

0040 808- 03631 39188.000 LFT | 0. 32000 12540. 16| 0. 35000 13715. 80|

LINE, EPOXY, SOLID, WH TE, 4 IN. | |

0041 808-03632 36034.000 LFT | 0. 32000 11530. 88 0. 35000 12611. 90|

LINE, EPOXY, SOLID, YELLOW 4 IN | | |

0042 808- 75053 461.000 LFT | 3. 60000 1659. 60| 3. 60000 1659. 60|

LINE, PREFORMVED PLASTIC, SOLID, WHTE, | [ |

8 IN. I I I

0043 808- 75059 8511.000 LFT | 2. 25000 19149. 75| 2. 25000 19149. 75|

LINE, PREFORMVED PLASTIC, BROKEN, VH TE, | | [

4 IN | | [

0044 808-75067 130.000 LFT | 13. 50000 1755. 00| 13. 50000 1755. 00|

TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |

STOP LINE, 24 IN [ [ [

0045 808- 75996 525.000 EACH | 3. 25000 1706. 25| 5. 38000 2824. 50|

SNOWPLOWABLE RAl SED PAVEMENT MARKER, | | |

REMOVE | | |

0046 808-75998 527.000 EACH | 20. 50000 10803. 50| 21. 75000 11462. 25|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |

0047 808-97323 576.000 LFT | 3. 75000 2160. 00| 5. 00000 2880. 00|

LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |

I'N. I I I

SECTI ON TOTALS | $ 945, 530. 35| $ 954, 327. 52|
------------------------------------------ o

CONTRACT TOTALS | $ 945, 530. 35 $ 954, 327. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PAGE : 390 -1
TOTAL % OVER
BI D LON BI D
1,317,058.35 100.0000%

1,379, 865. 47 104.7687%

| ( )

ENG NEER S ESTI MATE: $ 1, 287, 559. 74 RQUTE : 31
CALL ORDER : 390 CONTRACT I D : RS-27690-A COUNTIES : M AM
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/26/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAVE
1 351139301 E & B PAVING |NC. $
2 35-1065659 BROCKS CONSTRUCTI ON COMPANY | NC $
(1 ) 351139301 [( 2 ) 35 1065659
|E & B PAVING |NC | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
e e e e e e meeeeeeaoo- o m e e eieeieaiaoon o m e e e eeeee e +- -
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07039 6.000 MOS | 1800. 00000 10800. 00| 100. 00000 600. 00|
FIELD OFFICE, B | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0004 110-01001 LUMP | 67000. 00000 67000.00]  68000. 00000 68000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 305- 05204 500.000 TON | 50. 00000 25000. 00| 87. 46000 43730. 00|
HVA FOR PATCH NG [ [ |
0006 306-08032 1000.000 SYS | 0. 01000 10. 00| 0. 01000 10. 00|
M LLI NG, TRANSI TI ON | [ |
0007 306-08034 206482.000 SYS | 0. 10000 20648. 20| 0. 01000 2064. 82
MLLING ASPHALT, 1 1/2 IN. | | |
0008 401-06264 LUWP | 3000. 00000 3000. 00| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | [ |
0009 401-07329 17035.000 TON | 57. 00000 970995. 00| 40. 00000 681400. 00|
QC/ QA HVA, 4, 70, SURFACE, 9.5 nm SMA | [ |
0010 406- 05520 170.000 TON | 1. 80000 306. 00| 0. 01000 1. 70|
ASPHALT FOR TACK COAT [ [ |
0011 612-04315 58.000 TON | 735. 00000 42630. 00| 735. 00000 42630. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | [
0012 612-60410 960. 000 EACH | 7. 25000 6960. 00| 7. 25000 6960. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0013 615- 06527 1.000 EACH | 150. 00000 150. 00| 300. 00000 300. 00|
I I

MONUMENT, SECTI ON CORNER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PACE : 390 -2

ENG NEER S ESTI MATE: $ 1, 287, 559. 74 ROUTE : 31
CALL ORDER : 390 CONTRACT I D : RS-27690-A COUNTI ES : M AM
LETTI NG DATE : 11/16/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e emeemeeeo o
0014 801-06203 6250.000 LFT | 0. 01000 62. 50| 0. 14000 875. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0015 801- 06207 6250.000 LFT | 1. 20000 7500. 00| 0. 75000 4687. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1IN | | |
0016 801-06640 32.000 EACH | 70. 00000 2240. 00| 500. 00000 16000. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUMP |  26000. 00000 26000. 00 379645. 00000 379645. 00|
MAI NTAI NI NG TRAFFI C | | |
0018 808-03631 70060.000 LFT | 0. 34000 23820. 40| 0. 32000 22419. 20|
LINE, EPOXY, SOLID, WH TE, 4 IN | | |
0019 808-03632 62500. 000 LFT | 0. 34000 21250. 00| 0. 32000 20000. 00|
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0020 808- 75059 15625.000 LFT | 2. 25000 35156. 25] 2. 25000 35156. 25|
LINE, PREFCRMVED PLASTIC, BROKEN, WH TE, | | |
4 IN, | | [
0021 808-75067 360.000 LFT | 13. 50000 4860. 00| 13. 50000 4860. 00|
TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |
STOP LINE, 24 IN | | |
0022 808-75071 32.000 EACH | 250. 00000 8000. 00| 250. 00000 8000. 00|
PAVEMENT MESSAGE MARKI NGS, PREFCRMVED | | |
PLASTI C LANE | NDI CATI ON' ARROW | | |
0023 808- 75073 32.000 EACH | 345. 00000 11040. 00| 345. 00000 11040. 00|
PAVEMENT MESSAGE MARKI NGS PREFCRVED | | |
PLASTI C, WORD QALY | | |
0024 808- 75996 960. 000 EACH | 4. 55000 4368. 00| 2. 40000 2304. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | [
0025 808- 75998 960. 000 EACH | 21. 00000 20160. 00| 20. 50000 19680. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0026 808-97323 1200.000 LFT | 4. 25000 5100. 00| 3. 75000 4500. 00|
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N I I |
SECTI ON TOTALS | $ 1,317, 058. 35] $ 1, 379, 865. 47|
------------------------------------------ o m m e m o e e e e et et ot e e o e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 1,317, 058. 35| $ 1, 379, 865. 47|




| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

36
HENDRI CKS

2,279, 000. 00
2,412, 400. 00
2,747,734.05

DATE : 12/30/04
PACE : 420 -1

0. 0000%
0. 0000%
0. 0000%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 420 CONTRACT ID : RS-27751-A COUNTI ES :
LETTI NG DATE : 11/16/04 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 09/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDCR RANKI NG

RANK VENDCR NO. / NAVE

1 35-1139301 E & B PAVING |INC

2 35-0918397 R ETH RI LEY CONSTRUCTI ON

3 351917625 M LESTONE CONTRACTCRS, L. P.

4 314351261 SHELLY & SANDS, |NC.

2,779, 255. 10

0. 0000%




